WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER : 001 CONTRACT ID T201206203.01 COUNTIES KENT
LETTING DATE : 10/23/12 DISTRICT
STATE/FEDERAL AID NO: ESTP-2012(23) CONTRACT TIME : 120 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ESTP-2012(23)
PAVEMENT & REHABILITATION, SOUTH I-III, 2012
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/10/12 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,378,477.93 107.0533% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 4,090,000.00 100.0000% 93.4115%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 4,126,994.42 100.9045% 94.2564%
3 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 4,230,608.86 103.4379% 96.6228%
A-DEL CONSTRUCTION COMPANY, INC. IRREGULAR
DIAMOND MATERIALS LLC IRREGULAR
DAVID A BRAMBLE, INC. IRREGULAR
I( 0 I( ) I( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 202000 67.000 CY | 30.00000 2010.00] 49.00000 3283.00] 38.80000 2599.60
EXCAVATION AND EMBANKMENT | | |
0020 208000 4.000 cCy | 22.78000 91.12| 211.00000 844.00| 57.82000 231.28
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0030 209003 2.500 cCY | 24.00000 60.00] 63.00000 157.50] 71.00000 177.50
BORROW, TYPE C | |
0040 212001 8.000 cCY | 40.00000 320.00] 211.00000 1688.00] 26.25000 210.00
UNDERCUT EXCAVATION, PATCHING | | |
0050 302005 477.000 TON | 44.25000 21107.25| 20.95000 9993.15] 44.68000 21312.36
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 9.000 CY | 60.00000 540.00] 42.00000 378.00] 83.04000 747.36
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 401696 320.000 TON | 20.00000 6400.00] 40.00000 12800.00] 24.45000 7824.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0080 401801 10110.000 TON | 65.00000 657150.00 | 70.50000 712755.00] 64.88000 655936.80
| | |
| | |

PG 64-22 (CARBONATE STONE)



SIDEWALK SURFACE DETECTABLE WARNING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/10/12
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0090 401823 734.000 TON | 87.00000 63858.00 | 96.00000 70464.00| 70.00000 51380.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0100 401827 1402.000 TON | 69.50000 97439.00 | 70.50000 98841.00| 64.58000 90541.16
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0110 401833 16005.000 TON | 82.00000 1312410.00]| 74.00000 1184370.00]| 72.34000 1157801.70
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0120 402000 228.000 TON | 100.00000 22800.00] 64.00000 14592.00 | 92.70000 21135.60
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0130 406001 4600.000 SYIN | 1.88000 8648.00 | 0.25000 1150.00] 2.74000 12604.00
HOT-MIX PATCHING | |
0140 503001 320.000 SY | 190.00000 60800.00 | 198.00000 63360.00 | 216.30000 69216.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | |
TYPE A | | I
0150 503006 640.000 EACH | 17.50000 11200.00] 17.00000 10880.00 | 18.90000 12096.00
DOWEL BARS | | |
0160 503501 1700.000 LF | 2.75000 4675.00] 4.15000 7055.00] 4.15000 7055.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0170 503503 2528.000 SYIN | 5.65000 14283.20]| 5.65000 14283.20]| 5.65000 14283.20
PATCHING CONCRETE | |
0180 701010 4500.000 LF | 24.40000 109800.00] 20.70000 93150.00]| 22.24000 100080.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0190 701011 240.000 LF | 23.75000 5700.00] 23.85000 5724.00] 26.32000 6316.80
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 701022 120.000 LF | 26.05000 3126.00] 23.85000 2862.00] 27.40000 3288.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0210 705001 4000.000 SF | 5.57000 22280.00] 6.30000 25200.00] 7.60000 30400.00
P.C.C. SIDEWALK, 4" | | |
0220 705002 2000.000 SF | 6.75000 13500.00 | 7.85000 15700.00 | 9.16000 18320.00
P.C.C. SIDEWALK, 6" | | |
0230 705007 920.000 SF | 30.00000 27600.00] 33.55000 30866.00] 33.60000 30912.00
| | |
| | |

SYSTEM



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/10/12
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER  : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0240 705008 3240.000 SF | 19.64000 63633.60| 21.60000 69984.00 | 32.08000 103939.20
CURB RAMP, TYPE 1 | |
0250 705009 7980.000 SF | 18.00000 143640.00] 20.95000 167181.00] 26.28000 209714.40
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0260 705010 98.000 SF | 19.00000 1862.00] 21.90000 2146.20] 31.78000 3114.44
CURB RAMP, TYPE 5 | |
0270 708060 31.000 EACH | 250.00000 7750.00| 262.00000 8122.00]| 263.00000 8153.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0280 708062 31.000 EACH | 300.00000 9300.00]| 262.00000 8122.00]| 263.00000 8153.00
FURNISH DRAINAGE INLET FRAME (S) | | |
0290 710001 119.000 EACH | 885.00000 105315.00] 157.00000 18683.00] 997.50000 118702.50
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 710002 50.000 EACH | 700.00000 35000.00] 157.00000 7850.00| 682.50000 34125.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0310 716502 26.000 EACH | 1200.00000 31200.00] 996.00000 25896.00]| 998.00000 25948.00
CONVERTING EXISTING CATCH BASIN TO | |
DRAINAGE INLET | |
0320 732004 736.000 TON | 29.50000 21712.00] 20.00000 14720.00 | 26.20000 19283.20
TOPSOIL (TON) | | |
0330 734013 8283.000 SY | 1.00000 8283.00] 1.05000 8697.15] 0.75000 6212.25
PERMANENT GRASS SEEDING, DRY GROUND | |
0340 743003 94.000 EADY | 20.00000 1880.00] 26.20000 2462.80] 16.40000 1541.60
ARROWPANELS, TYPE C | |
0350 743004 70.000 EADY | 75.00000 5250.00] 79.00000 5530.00] 74.95000 5246.50
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0360 743005 374.000 EADY | 46.00000 17204.00]| 36.90000 13800.60 | 98.94000 37003.56
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0370 743007 935.000 HOUR | 75.00000 70125.00] 75.00000 70125.00] 75.00000 70125.00
TRAFFIC OFFICERS | |
0380 743010 99.000 EADY | 125.00000 12375.00] 250.00000 24750.00] 150.00000 14850.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0390 743051 5813.000 HOUR | 46.66000 271234.58| 46.66000 271234.58| 46.66000 271234.58
FLAGGER, KENT COUNTY, STATE | | |
0400 743063 872.000 HOUR | 67.66000 58999.52| 67.66000 58999.52| 67.66000 58999.52
| | |

FLAGGER, KENT COUNTY, STATE, OVERTIME



INSTALLATION OF 4" DIAMETER HOLE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/10/12
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0410 744505 3.000 EACH | 300.00000 900.00]| 330.00000 990.00| 315.00000 945.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0420 746774 10220.000 LF | 9.00000 91980.00] 8.40000 85848.00| 7.61000 77774.20
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0430 746776 108.000 EACH | 104.00000 11232.00] 110.00000 11880.00] 113.40000 12247.20
LOOP DETECTOR SPLICE | | |
0440 748015 6242.000 SF | 6.25000 39012.50] 2.90000 18101.80] 2.89000 18039.38
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0450 748019 279810.000 LF | 0.18000 50365.80| 0.20000 55962.00| 0.22000 61558.20
TEMPORARY MARKINGS, PAINT, 4" | | |
0460 748026 12466.000 SF | 1.08000 13463.28| 0.40000 4986.40]| 0.42000 5235.72
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0470 748027 600.000 LF | 2.50000 1500.00 | 2.10000 1260.00 | 2.10000 1260.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0480 748502 476.000 EACH | 26.54000 12633.04] 33.80000 16088.80] 25.20000 11995.20
RAISED/RECESSED PAVEMENT MARKER | |
0490 748529 32.000 SF | 15.00000 480.00 | 26.20000 838.40]| 26.25000 840.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0500 748548 319715.000 LF | 0.40000 127886.00] 0.35000 111900.25] 0.25000 79928.75
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0510 748554 11.000 EACH | 258.63000 2844.93| 309.00000 3399.00] 309.75000 3407.25
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, PEDESTRIAN SYMBOL | | |
0520 749687 171.000 EACH | 75.31000 12878.01| 68.00000 11628.00| 78.76000 13467.96
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0530 749688 43.000 EACH | 85.00000 3655.00] 58.00000 2494.00] 131.30000 5645.90
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0540 749689 6.000 EACH | 90.00000 540.00] 84.00000 504.00] 213.30000 1279.80
| | |
| | |

GREATER THAN 6" DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/10/12
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE 10/23/12 DISTRICT s1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0550 750000 32.000 EACH | 250.00000 8000.00| 157.00000 5024.00] 262.50000 8400.00
ADJUST WATER VALVE BOXES | | |
0560 758000 1005.000 SY | 18.00000 18090.00 | 10.00000 10050.00 | 19.62000 19718.10
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0570 760507 456302.000 SYIN | 0.80000 365041.60]| 0.50000 228151.00] 0.42000 191646.84
PROFILE MILLING, HOT-MIX | | |
0580 761001 475.000 SY | 7.50000 3562.50] 8.00000 3800.00] 7.90000 3752.50
BUTT JOINTS, HOT MIX | | |
0590 762001 13640.000 LF | 2.00000 27280.00] 0.10000 1364.00] 1.22000 16640.80
SAW CUTTING, HOT MIX | | |
0600 762002 1457.000 LF | 4.00000 5828.00] 2.90000 4225.30] 3.43000 4997.51
SAW CUTTING, CONCRETE, FULL DEPTH | |
0610 763000 LUMP | 120872.00000 120872.00] 99805.35000 99805.35] 95700.00000 95700.00
INITIAL EXPENSE | |
0620 763502 LUMP | 3000.00000 3000.00] 12000.00000 12000.00 | 2563.00000 2563.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0630 763621 1.000 HOUR | 6000.00000 6000.00] 1000.00000 1000.00| 137.00000 137.00
CONSTRUCTION ENGINEERING, REHABILITATIO | | |
0640 763643 LUMP | 120872.00000 120872.00| 240000.00000 240000.00| 179000.00000 179000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 4,378,477.93]| $ 4,090,000.00]| $ 4,126,994.42
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,378,477.93]| $ 4,090,000.00] $ 4,126,994.42
DBE GOALS | 8 % 8 % 8 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/10/12
PAGE : 001 -6

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT ¢ Sl
SET-ASIDE
3 ) ( ) ( )

(
DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT

| |

| I

| |

I I
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |
0010 202000 67.000 CY | 26.00000 1742.00]
EXCAVATION AND EMBANKMENT | |
0020 208000 4.000 cCy | 75.00000 300.00]
EXCAVATION AND BACKFILLING FOR PIPE | |
TRENCHES | |
0030 209003 2.500 cCY | 100.00000 250.00]
BORROW, TYPE C | |
0040 212001 8.000 cCY | 32.00000 256.00]
UNDERCUT EXCAVATION, PATCHING | |
0050 302005 477.000 TON | 36.00000 17172.00]
GRADED AGGREGATE BASE COURSE, TYPE B |
0060 302008 9.000 cCY | 75.00000 675.00]
GRADED AGGREGATE BASE COURSE, TYPE B, |
PATCHING | |
0070 401696 320.000 TON | 25.00000 8000.00]
ENTRANCE, DRIVEWAY AND |
INTERSECTINGSTREET PAVING SURCHARGE |
0080 401801 10110.000 TON | 72.70000 734997.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 64-22 (CARBONATE STONE) | |
0090 401823 734.000 TON | 88.00000 64592.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | |
PATCHING | |
0100 401827 1402.000 TON | 74.00000 103748.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 64-22 (NON- CARBONATE STONE) | |
0110 401833 16005.000 TON | 81.00000 1296405.00|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 76-22, (NON- CARBONATE STONE) | |
0120 402000 228.000 TON | 80.00000 18240.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR |
COLD-LAID BITUMINOUS CONCRETE (TRM) |
0130 406001 4600.000 SYIN | 2.20000 10120.00]
| |

HOT-MIX PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT . Sl
SET-ASIDE
3 ) ( ) ( )

( |
DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0140 503001 320.000 SY
PATCHING P.C.C. PAVEMENT, 6' TO 15',
TYPE A

235.00000 75200.00|
I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/10/12
PAGE : 001 -8

CONVERTING EXISTING CATCH BASIN TO

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER  : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 503006 640.000 EACH | 19.00000 12160.00 |
DOWEL BARS | | |
0160 503501 1700.000 LF | 4.15000 7055.00]|
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0170 503503 2528.000 SYIN | 5.65000 14283.20]
PATCHING CONCRETE | |
0180 701010 4500.000 LF | 15.25000 68625.00|
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0190 701011 240.000 LF | 23.75000 5700.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 701022 120.000 LF | 23.50000 2820.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0210 705001 4000.000 SF | 5.35000 21400.00]
P.C.C. SIDEWALK, 4" | |
0220 705002 2000.000 SF | 6.35000 12700.00 |
P.C.C. SIDEWALK, 6" | |
0230 705007 920.000 SF | 55.00000 50600.00 |
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0240 705008 3240.000 SF | 20.15000 65286.00 |
CURB RAMP, TYPE 1 | |
0250 705009 7980.000 SF | 20.60000 164388.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0260 705010 98.000 SF | 26.10000 2557.80]
CURB RAMP, TYPE 5 | |
0270 708060 31.000 EACH | 250.00000 7750.00|
REPLACE DRAINAGE INLET GRATE (S) | | |
0280 708062 31.000 EACH | 350.00000 10850.00]
FURNISH DRAINAGE INLET FRAME (S) | | |
0290 710001 119.000 EACH | 850.00000 101150.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 710002 50.000 EACH | 650.00000 32500.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0310 716502 26.000 EACH | 1000.00000 26000.00]|
| | |
| | |

DRAINAGE INLET



PERMANENT PAVEMENT STRIPING,
12m

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/10/12
PAGE : 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT S1
SET-ASIDE
I ( 3 ) | ) I ( )
|DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 732004 736.000 TON | 27.00000 19872.00] |
TOPSOIL (TON) | | |
0330 734013 8283.000 SY | 0.65000 5383.95] |
PERMANENT GRASS SEEDING, DRY GROUND | |
0340 743003 94.000 EADY | 20.00000 1880.00]| |
ARROWPANELS, TYPE C | | |
0350 743004 70.000 EADY | 60.00000 4200.00] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0360 743005 374.000 EADY | 42.00000 15708.00] |
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0370 743007 935.000 HOUR | 75.00000 70125.00]
TRAFFIC OFFICERS [ |
0380 743010 99.000 EADY | 150.00000 14850.00 |
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0390 743051 5813.000 HOUR | 46.66000 271234.58]
FLAGGER, KENT COUNTY, STATE | | |
0400 743063 872.000 HOUR | 67.66000 58999.52|
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0410 744505 3.000 EACH | 320.00000 960.00 |
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0420 746774 10220.000 LF | 7.65000 78183.00] |
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0430 746776 108.000 EACH | 114.00000 12312.00] |
LOOP DETECTOR SPLICE | | |
0440 748015 6242.000 SF | 2.90000 18101.80] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0450 748019 279810.000 LF | 0.22000 61558.20| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0460 748026 12466.000 SF | 0.42000 5235.72] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0470 748027 600.000 LF | 2.15000 1290.00]
| | |
| | |

ALKYD-THERMOPLASTIC,



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/10/12
PAGE : 001 -10

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT ¢ Sl
SET-ASIDE
3 ) ( ) ( )

( |
DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
0480 748502 476.000 EACH | 25.35000 12066.60]|
RAISED/RECESSED PAVEMENT MARKER | |
0490 748529 32.000 SF | 30.00000 960.00|
RETROREFLECTIVE PREFORMED | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0500 748548 319715.000 LF | 0.25000 79928.75]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | |
0510 748554 11.000 EACH | 310.00000 3410.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | [
PAVEMENT MARKINGS, PEDESTRIAN SYMBOL | [
0520 749687 171.000 EACH | 45.00000 7695.00 |
INSTALLATION OR REMOVAL OF TRAFFIC [ [
SIGN(S) ON SINGLE SIGN POST [ [
0530 749688 43.000 FEACH | 52.00000 2236.00]
INSTALLATION OF 4" DIAMETER HOLE, LESS | [
THAN OR EQUAL TO 6" DEPTH | |
0540 749689 6.000 EACH | 70.00000 420.00]
INSTALLATION OF 4" DIAMETER HOLE, | |
GREATER THAN 6" DEPTH | |
0550 750000 32.000 EACH | 250.00000 8000.00 |
ADJUST WATER VALVE BOXES | [
0560 758000 1005.000 SY | 32.00000 32160.00]|
REMOVAL OF EXISTING PORTLAND | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | [
ETC. | |
0570 760507 456302.000 SYIN | 0.62000 282907.24|
PROFILE MILLING, HOT-MIX | [
0580 761001 475.000 SY | 7.50000 3562.50]
BUTT JOINTS, HOT MIX | \
0590 762001 13640.000 LF | 0.90000 12276.00]
SAW CUTTING, HOT MIX | |
0600 762002 1457.000 LF | 3.00000 4371.00]
SAW CUTTING, CONCRETE, FULL DEPTH | |
0610 763000 LUMP | 100000.00000 100000.00]
INITIAL EXPENSE [ |
0620 763502 LUMP | 3000.00000 3000.00]
| |

MAINTENANCE OF RAILROAD TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE :
PAGE : 001 -11
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206203.01 COUNTIES : KENT
LETTING DATE : 10/23/12 DISTRICT ¢ Sl
SET-ASIDE
3 ) ( ) ( )

( \
DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT \

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i
0630 763621 1.000 HOUR | 200.00000 200.00]| |
CONSTRUCTION ENGINEERING, REHABILITATIO | | |
0640 763643 LUMP | 100000.00000 100000.00]| |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 4,230,608.86| $ | $
—————————————————————————————————————————— B et e e e et e
CONTRACT TOTALS | $ 4,230,608.86] $ 0.00] $

DBE GOALS | 8
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